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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IX, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201006109.01                COUNTIES : NEW CASTLE
     LETTING DATE : 11/16/10                DISTRICT    : N2
     STATE/FEDERAL AID NO: ESTP-N011(28)    CONTRACT TIME :  100  CALENDAR DAYS
     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : ESTP-N011(28)
     PAVEMENT & REHABILITATION, NORTH IX, 2010

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 12/15/10 to vendor CIRILLO BROS., INC.

  --------------------------------------------------------------------------------------------------------------------------------
                                                                                               TOTAL           % OVER      % OVER
  RANK  VENDOR NAME                                                                             BID             LOW BID      EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    ENGINEER'S ESTIMATE                                                              $     2,219,431.60    117.6441% 100.0000%
   1    CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720                    $     1,886,565.10    100.0000%  85.0022%
   2    GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720              $     1,939,447.60    102.8031%  87.3849%
   3    DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801             $     1,991,962.62    105.5867%  89.7510%
   4    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $     1,992,951.80    105.6392%  89.7956%
   5    HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804              $     1,993,803.35    105.6843%  89.8340%
   6    MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709    $     2,223,642.05    117.8672% 100.1897%
====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )
                                          |ENGINEER'S ESTIMATE          |CIRILLO BROS INC             |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 302005                  75.000  TON  |      40.00000        3000.00|      25.25000        1893.75|      34.00000        2550.00
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0020 401696                 865.000  TON  |      25.00000       21625.00|       8.00000        6920.00|      11.00000        9515.00
  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |

0030 401823                 260.000  TON  |      60.00000       15600.00|      70.00000       18200.00|      84.00000       21840.00
  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |
  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |
  PATCHING                                |                             |                             |
0040 401833                9900.000  TON  |      67.00000      663300.00|      65.25000      645975.00|      68.00000      673200.00
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |
0050 402000                 100.000  TON  |     100.00000       10000.00|      75.00000        7500.00|     160.00000       16000.00
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
0060 406001                4700.000  SYIN |       1.50000        7050.00|       1.10000        5170.00|       0.65000        3055.00
  HOT-MIX PATCHING                        |                             |                             |

0070 701010                 360.000  LF   |      30.00000       10800.00|      20.75000        7470.00|      31.00000       11160.00
  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |
0080 705001                3600.000  SF   |       7.00000       25200.00|       6.75000       24300.00|       4.80000       17280.00
  P.C.C. SIDEWALK, 4"                     |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IX, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201006109.01                COUNTIES : NEW CASTLE
     LETTING DATE : 11/16/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |CIRILLO BROS INC             |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0090 705007                1230.000  SF   |      35.00000       43050.00|      20.00000       24600.00|      31.00000       38130.00
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |
  SYSTEM                                  |                             |                             |
0100 705524                  40.000  SF   |      50.00000        2000.00|      55.90000        2236.00|      69.00000        2760.00
  DECTABLE WARNINGS RETROFIT              |                             |                             |
0110 705525                4800.000  SF   |      15.00000       72000.00|      11.20000       53760.00|      13.00000       62400.00
  CURB RAMP, TYPE 1                       |                             |                             |
0120 705526               15750.000  SF   |      15.00000      236250.00|      11.20000      176400.00|      13.00000      204750.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |
0130 705527                1200.000  SF   |      15.00000       18000.00|      13.50000       16200.00|      13.00000       15600.00
  CURB RAMP, TYPE 5                       |                             |                             |
0140 708500                   5.000  EACH |     250.00000        1250.00|     150.00000         750.00|     560.00000        2800.00
  REPLACING CATCH BASIN GRATES            |                             |                             |
0150 708504                   5.000  EACH |     250.00000        1250.00|     175.00000         875.00|     570.00000        2850.00
  REPLACING CATCH BASIN FRAMES            |                             |                             |
0160 710001                  16.000  EACH |    1000.00000       16000.00|     725.00000       11600.00|     610.00000        9760.00
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0170 710002                  48.000  EACH |     800.00000       38400.00|     550.00000       26400.00|     620.00000       29760.00
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0180 727502                   5.000  EACH |     400.00000        2000.00|     250.00000        1250.00|     350.00000        1750.00
  ADJUSTING EXISTING MONUMENT BOX         |                             |                             |
0190 742500                6800.000  HOUR |      41.67000      283356.00|      41.67000      283356.00|      41.67000      283356.00
  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
0200 742514                 680.000  HOUR |      60.42000       41085.60|      60.42000       41085.60|      60.42000       41085.60
  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |
  OVERTIME                                |                             |                             |
0210 743003                 130.000  EADY |      30.00000        3900.00|      25.00000        3250.00|      20.00000        2600.00
  ARROWPANELS, TYPE C                     |                             |                             |
0220 743004                  10.000  EADY |      75.00000         750.00|     125.00000        1250.00|     100.00000        1000.00
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0230 743005                1010.000  EADY |      40.00000       40400.00|      50.00000       50500.00|      21.00000       21210.00
  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |
  ASSEMBLY                                |                             |                             |
0240 743537                 130.000  EADY |     110.00000       14300.00|      75.00000        9750.00|     125.00000       16250.00
  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
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                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IX, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201006109.01                COUNTIES : NEW CASTLE
     LETTING DATE : 11/16/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |CIRILLO BROS INC             |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0250 744505                  10.000  EACH |     550.00000        5500.00|     220.00000        2200.00|     350.00000        3500.00
  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |
  JUNCTION WELL                           |                             |                             |
0260 745527                 263.000  LF   |      90.00000       23670.00|      10.25000        2695.75|      13.00000        3419.00
  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |
0270 745542                  52.000  LF   |      28.00000        1456.00|      21.50000        1118.00|      27.00000        1404.00
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-DIRECTIONAL BORE               |                             |                             |
0280 745543                  41.000  LF   |      42.00000        1722.00|      63.00000        2583.00|      59.00000        2419.00
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-OPEN CUT                       |                             |                             |
0290 745544                 170.000  LF   |       9.00000        1530.00|       7.00000        1190.00|      16.00000        2720.00
  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |
  TRENCH                                  |                             |                             |
0300 746774                5100.000  LF   |       9.00000       45900.00|       8.33000       42483.00|       9.10000       46410.00
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |
0310 746776                  49.000  EACH |      90.00000        4410.00|     109.00000        5341.00|     110.00000        5390.00
  LOOP DETECTOR SPLICE                    |                             |                             |
0320 746850                  18.000  EACH |     800.00000       14400.00|     760.00000       13680.00|     840.00000       15120.00
  POLE BASE, TYPE 4                       |                             |                             |
0330 747506                   1.000  EACH |    1350.00000        1350.00|     900.00000         900.00|     950.00000         950.00
  CABINET BASE                            |                             |                             |
0340 748015               12100.000  SF   |       3.00000       36300.00|       2.30000       27830.00|       2.40000       29040.00
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0350 748019              170000.000  LF   |       0.20000       34000.00|       0.18000       30600.00|       0.17000       28900.00
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0360 748026               24200.000  SF   |       1.00000       24200.00|       0.60000       14520.00|       0.53000       12826.00
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0370 748027                 140.000  LF   |       1.00000         140.00|       2.25000         315.00|       2.20000         308.00
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  ALKYD-THERMOPLASTIC, 12"                |                             |                             |
0380 748506               85000.000  LF   |       0.35000       29750.00|       0.30000       25500.00|       0.27000       22950.00
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 4"                         |                             |                             |
0390 750000                  39.000  EACH |     400.00000       15600.00|     250.00000        9750.00|     340.00000       13260.00
  ADJUST WATER VALVE BOXES                |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IX, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201006109.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/16/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |CIRILLO BROS INC             |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0400 758000                 430.000  SY   |      25.00000       10750.00|      17.60000        7568.00|      28.00000       12040.00
  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |
  ETC.                                    |                             |                             |
0410 760505                7900.000  SY   |       3.25000       25675.00|       1.50000       11850.00|       1.20000        9480.00
  ENTRANCE, DRIVEWAY AND INTERSECTING     |                             |                             |
  STREET PAVEMENT MILLING SURCHARGE       |                             |                             |
0420 760507              180000.000  SYIN |       0.75000      135000.00|       0.36000       64800.00|       0.18000       32400.00
  PROFILE MILLING, HOT-MIX                |                             |                             |
0430 762001                1500.000  LF   |       2.00000        3000.00|       1.00000        1500.00|       3.00000        4500.00
  SAW CUTTING, HOT MIX                    |                             |                             |
0440 762002                 200.000  LF   |       6.00000        1200.00|       3.50000         700.00|       5.00000        1000.00
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
0450 763000                          LUMP |   39781.00000       39781.00|   20000.00000       20000.00|   19000.00000       19000.00

  INITIAL EXPENSE                         |                             |                             |
0460 763505                2050.000  HOUR |      75.00000      153750.00|      75.00000      153750.00|      75.00000      153750.00
  TRAFFIC OFFICERS                        |                             |                             |
0470 763643                          LUMP |   39781.00000       39781.00|   25000.00000       25000.00|   28000.00000       28000.00
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
     SECTION TOTALS                       |           $     2,219,431.60|           $     1,886,565.10|           $     1,939,447.60
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,219,431.60|           $     1,886,565.10|           $     1,939,447.60
====================================================================================================================================
     DBE GOALS                             |                 9         %|                  9         %|                  9         %
====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IX, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201006109.01                COUNTIES : NEW CASTLE
     LETTING DATE : 11/16/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |DIAMOND MATERIALS LLC        |DAISY CONSTRUCTION COMPANY   |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 302005                  75.000  TON  |      23.80000        1785.00|      35.00000        2625.00|      33.00000        2475.00
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0020 401696                 865.000  TON  |      22.40000       19376.00|      20.00000       17300.00|      20.00000       17300.00
  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0030 401823                 260.000  TON  |      75.00000       19500.00|      80.00000       20800.00|      64.25000       16705.00
  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |
  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |
  PATCHING                                |                             |                             |

0040 401833                9900.000  TON  |      68.00000      673200.00|      67.75000      670725.00|      71.00000      702900.00
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |
0050 402000                 100.000  TON  |     140.00000       14000.00|      70.00000        7000.00|      95.00000        9500.00
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
0060 406001                4700.000  SYIN |       1.85000        8695.00|       2.15000       10105.00|       1.15000        5405.00
  HOT-MIX PATCHING                        |                             |                             |
0070 701010                 360.000  LF   |      27.65000        9954.00|      24.75000        8910.00|      24.75000        8910.00
  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |
0080 705001                3600.000  SF   |       7.00000       25200.00|       4.65000       16740.00|       4.50000       16200.00
  P.C.C. SIDEWALK, 4"                     |                             |                             |

0090 705007                1230.000  SF   |      20.00000       24600.00|      29.90000       36777.00|      30.00000       36900.00
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |
  SYSTEM                                  |                             |                             |
0100 705524                  40.000  SF   |      60.00000        2400.00|      67.00000        2680.00|      67.00000        2680.00
  DECTABLE WARNINGS RETROFIT              |                             |                             |
0110 705525                4800.000  SF   |      11.00000       52800.00|      11.85000       56880.00|      11.85000       56880.00
  CURB RAMP, TYPE 1                       |                             |                             |
0120 705526               15750.000  SF   |      11.00000      173250.00|      11.85000      186637.50|      11.85000      186637.50
  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |
0130 705527                1200.000  SF   |      11.00000       13200.00|      11.85000       14220.00|      11.85000       14220.00
  CURB RAMP, TYPE 5                       |                             |                             |
0140 708500                   5.000  EACH |     195.00000         975.00|     170.00000         850.00|     170.00000         850.00

  REPLACING CATCH BASIN GRATES            |                             |                             |
0150 708504                   5.000  EACH |     200.00000        1000.00|     180.00000         900.00|     180.00000         900.00
  REPLACING CATCH BASIN FRAMES            |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IX, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201006109.01                COUNTIES : NEW CASTLE
     LETTING DATE : 11/16/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DIAMOND MATERIALS LLC        |DAISY CONSTRUCTION COMPANY   |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0160 710001                  16.000  EACH |     850.00000       13600.00|     825.00000       13200.00|     825.00000       13200.00
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0170 710002                  48.000  EACH |     500.00000       24000.00|     460.00000       22080.00|     463.50000       22248.00
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
0180 727502                   5.000  EACH |     450.00000        2250.00|     305.00000        1525.00|     310.00000        1550.00
  ADJUSTING EXISTING MONUMENT BOX         |                             |                             |
0190 742500                6800.000  HOUR |      41.67000      283356.00|      41.67000      283356.00|      41.67000      283356.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
0200 742514                 680.000  HOUR |      60.42000       41085.60|      60.42000       41085.60|      60.42000       41085.60
  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |
  OVERTIME                                |                             |                             |
0210 743003                 130.000  EADY |      22.00000        2860.00|      20.00000        2600.00|      30.00000        3900.00
  ARROWPANELS, TYPE C                     |                             |                             |
0220 743004                  10.000  EADY |      55.00000         550.00|      85.00000         850.00|     120.00000        1200.00
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0230 743005                1010.000  EADY |      30.00000       30300.00|      40.00000       40400.00|      38.00000       38380.00
  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |
  ASSEMBLY                                |                             |                             |

0240 743537                 130.000  EADY |      90.00000       11700.00|     190.00000       24700.00|     135.00000       17550.00
  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0250 744505                  10.000  EACH |     222.00000        2220.00|     220.00000        2200.00|     222.00000        2220.00
  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |
  JUNCTION WELL                           |                             |                             |
0260 745527                 263.000  LF   |      10.30000        2708.90|      10.30000        2708.90|      10.50000        2761.50
  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
0270 745542                  52.000  LF   |      21.63000        1124.76|      21.65000        1125.80|      21.50000        1118.00
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0280 745543                  41.000  LF   |      63.86000        2618.26|      64.00000        2624.00|      64.00000        2624.00
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-OPEN CUT                       |                             |                             |
0290 745544                 170.000  LF   |       6.70000        1139.00|       6.70000        1139.00|       6.70000        1139.00
  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |
  TRENCH                                  |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IX, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201006109.01                COUNTIES : NEW CASTLE
     LETTING DATE : 11/16/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |DIAMOND MATERIALS LLC        |DAISY CONSTRUCTION COMPANY   |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0300 746774                5100.000  LF   |       8.55000       43605.00|       8.55000       43605.00|       8.50000       43350.00
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
0310 746776                  49.000  EACH |     108.00000        5292.00|     110.00000        5390.00|     111.25000        5451.25
  LOOP DETECTOR SPLICE                    |                             |                             |

0320 746850                  18.000  EACH |     772.00000       13896.00|     770.00000       13860.00|     772.50000       13905.00
  POLE BASE, TYPE 4                       |                             |                             |
0330 747506                   1.000  EACH |     875.00000         875.00|     875.00000         875.00|     875.50000         875.50
  CABINET BASE                            |                             |                             |
0340 748015               12100.000  SF   |       4.12000       49852.00|       2.30000       27830.00|       2.30000       27830.00
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0350 748019              170000.000  LF   |       0.18000       30600.00|       0.17000       28900.00|       0.17000       28900.00
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0360 748026               24200.000  SF   |       1.00000       24200.00|       0.50000       12100.00|       0.50000       12100.00
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0370 748027                 140.000  LF   |       3.09000         432.60|       3.00000         420.00|       2.05000         287.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  ALKYD-THERMOPLASTIC, 12"                |                             |                             |
0380 748506               85000.000  LF   |       0.32000       27200.00|       0.26000       22100.00|       0.26000       22100.00
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 4"                         |                             |                             |
0390 750000                  39.000  EACH |     320.00000       12480.00|     305.00000       11895.00|     310.00000       12090.00
  ADJUST WATER VALVE BOXES                |                             |                             |
0400 758000                 430.000  SY   |      28.75000       12362.50|      24.00000       10320.00|      15.50000        6665.00
  REMOVAL OF EXISTING PORTLAND            |                             |                             |
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |
  ETC.                                    |                             |                             |
0410 760505                7900.000  SY   |       2.00000       15800.00|       1.65000       13035.00|       1.50000       11850.00

  ENTRANCE, DRIVEWAY AND INTERSECTING     |                             |                             |
  STREET PAVEMENT MILLING SURCHARGE       |                             |                             |
0420 760507              180000.000  SYIN |       0.33000       59400.00|       0.38000       68400.00|       0.25000       45000.00
  PROFILE MILLING, HOT-MIX                |                             |                             |
0430 762001                1500.000  LF   |       1.60000        2400.00|       1.30000        1950.00|       1.25000        1875.00
  SAW CUTTING, HOT MIX                    |                             |                             |
0440 762002                 200.000  LF   |       1.85000         370.00|       2.60000         520.00|       5.15000        1030.00
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
0450 763000                          LUMP |   15000.00000       15000.00|   34000.00000       34000.00|   60200.00000       60200.00
  INITIAL EXPENSE                         |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IX, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201006109.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/16/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |DIAMOND MATERIALS LLC        |DAISY CONSTRUCTION COMPANY   |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0460 763505                2050.000  HOUR |      75.00000      153750.00|      75.00000      153750.00|      75.00000      153750.00
  TRAFFIC OFFICERS                        |                             |                             |

0470 763643                          LUMP |   65000.00000       65000.00|   51258.00000       51258.00|   35750.00000       35750.00
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
     SECTION TOTALS                       |           $     1,991,962.62|           $     1,992,951.80|           $     1,993,803.35
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,991,962.62|           $     1,992,951.80|           $     1,993,803.35
====================================================================================================================================
     DBE GOALS                             |                 9         %|                  9         %|                  9         %
====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IX, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201006109.01                COUNTIES : NEW CASTLE
     LETTING DATE : 11/16/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  )                     |(       )                    |(      )
                                          |MUMFORD & MILLER CONCRETE IN |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 302005                  75.000  TON  |      25.00000        1875.00|                             |
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0020 401696                 865.000  TON  |      15.75000       13623.75|                             |
  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0030 401823                 260.000  TON  |      70.70000       18382.00|                             |
  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |
  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |
  PATCHING                                |                             |                             |

0040 401833                9900.000  TON  |      77.70000      769230.00|                             |
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |
0050 402000                 100.000  TON  |      71.25000        7125.00|                             |
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
0060 406001                4700.000  SYIN |       1.15000        5405.00|                             |
  HOT-MIX PATCHING                        |                             |                             |
0070 701010                 360.000  LF   |      24.25000        8730.00|                             |
  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |
0080 705001                3600.000  SF   |       5.75000       20700.00|                             |
  P.C.C. SIDEWALK, 4"                     |                             |                             |

0090 705007                1230.000  SF   |      32.55000       40036.50|                             |
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |
  SYSTEM                                  |                             |                             |
0100 705524                  40.000  SF   |      70.00000        2800.00|                             |
  DECTABLE WARNINGS RETROFIT              |                             |                             |
0110 705525                4800.000  SF   |      15.85000       76080.00|                             |
  CURB RAMP, TYPE 1                       |                             |                             |
0120 705526               15750.000  SF   |      15.85000      249637.50|                             |
  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |
0130 705527                1200.000  SF   |      15.85000       19020.00|                             |
  CURB RAMP, TYPE 5                       |                             |                             |
0140 708500                   5.000  EACH |     195.00000         975.00|                             |

  REPLACING CATCH BASIN GRATES            |                             |                             |
0150 708504                   5.000  EACH |     215.00000        1075.00|                             |
  REPLACING CATCH BASIN FRAMES            |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IX, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201006109.01                COUNTIES : NEW CASTLE
     LETTING DATE : 11/16/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  )                     |(       )                    |(      )

                                          |MUMFORD & MILLER CONCRETE IN |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0160 710001                  16.000  EACH |     700.00000       11200.00|                             |
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0170 710002                  48.000  EACH |     485.00000       23280.00|                             |
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
0180 727502                   5.000  EACH |     340.00000        1700.00|                             |
  ADJUSTING EXISTING MONUMENT BOX         |                             |                             |
0190 742500                6800.000  HOUR |      41.67000      283356.00|                             |

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
0200 742514                 680.000  HOUR |      60.42000       41085.60|                             |
  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |
  OVERTIME                                |                             |                             |
0210 743003                 130.000  EADY |      20.00000        2600.00|                             |
  ARROWPANELS, TYPE C                     |                             |                             |
0220 743004                  10.000  EADY |      85.00000         850.00|                             |
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0230 743005                1010.000  EADY |      35.00000       35350.00|                             |
  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |
  ASSEMBLY                                |                             |                             |

0240 743537                 130.000  EADY |     110.00000       14300.00|                             |
  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0250 744505                  10.000  EACH |     240.00000        2400.00|                             |
  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |
  JUNCTION WELL                           |                             |                             |
0260 745527                 263.000  LF   |      11.00000        2893.00|                             |
  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
0270 745542                  52.000  LF   |      23.25000        1209.00|                             |
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0280 745543                  41.000  LF   |      68.70000        2816.70|                             |
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-OPEN CUT                       |                             |                             |
0290 745544                 170.000  LF   |       7.20000        1224.00|                             |
  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |
  TRENCH                                  |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IX, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201006109.01                COUNTIES : NEW CASTLE
     LETTING DATE : 11/16/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  )                     |(       )                    |(      )
                                          |MUMFORD & MILLER CONCRETE IN |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0300 746774                5100.000  LF   |       9.20000       46920.00|                             |
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
0310 746776                  49.000  EACH |     120.00000        5880.00|                             |
  LOOP DETECTOR SPLICE                    |                             |                             |

0320 746850                  18.000  EACH |     830.00000       14940.00|                             |
  POLE BASE, TYPE 4                       |                             |                             |
0330 747506                   1.000  EACH |     945.00000         945.00|                             |
  CABINET BASE                            |                             |                             |
0340 748015               12100.000  SF   |       2.50000       30250.00|                             |
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0350 748019              170000.000  LF   |       0.18000       30600.00|                             |
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0360 748026               24200.000  SF   |       0.55000       13310.00|                             |
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0370 748027                 140.000  LF   |       2.20000         308.00|                             |

  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  ALKYD-THERMOPLASTIC, 12"                |                             |                             |
0380 748506               85000.000  LF   |       0.28000       23800.00|                             |
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 4"                         |                             |                             |
0390 750000                  39.000  EACH |     285.00000       11115.00|                             |
  ADJUST WATER VALVE BOXES                |                             |                             |
0400 758000                 430.000  SY   |      13.00000        5590.00|                             |
  REMOVAL OF EXISTING PORTLAND            |                             |                             |
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |
  ETC.                                    |                             |                             |
0410 760505                7900.000  SY   |       1.25000        9875.00|                             |

  ENTRANCE, DRIVEWAY AND INTERSECTING     |                             |                             |
  STREET PAVEMENT MILLING SURCHARGE       |                             |                             |
0420 760507              180000.000  SYIN |       0.70000      126000.00|                             |
  PROFILE MILLING, HOT-MIX                |                             |                             |
0430 762001                1500.000  LF   |       1.70000        2550.00|                             |
  SAW CUTTING, HOT MIX                    |                             |                             |
0440 762002                 200.000  LF   |       7.75000        1550.00|                             |
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
0450 763000                          LUMP |   41100.00000       41100.00|                             |
  INITIAL EXPENSE                         |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IX, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201006109.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/16/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  )                     |(       )                    |(      )
                                          |MUMFORD & MILLER CONCRETE IN |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0460 763505                2050.000  HOUR |      75.00000      153750.00|                             |
  TRAFFIC OFFICERS                        |                             |                             |

0470 763643                          LUMP |   46200.00000       46200.00|                             |
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
     SECTION TOTALS                       |           $     2,223,642.05|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,223,642.05|           $             0.00|           $
====================================================================================================================================
     DBE GOALS                             |                 9         %|                            %|                            %
====================================================================================================================================


